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BURLINGTON INTERNATIONAL AIRPORT 
 

TERMINAL INTEGRATION PROJECT 
 

AIP No. TBD 
 

ADDENDUM NO. 7 
 

September 15, 2020 
 

 
The attention of Bidders submitting proposal for the subject Contract is called to the following Addendum to 
the Plans and/or Specifications.   The revisions set forth herein, whether of omissions, additions or 
substitutions are to be included in and form a part of the Proposal submitted.   The bidders must acknowledge 
receipt of this Addendum on Page BP-1 of the Bid Proposal, using the Addendum number and date shown 
above.    
 

 
 

SPECIFICATION – FRONT END 
 

Addendum Item 7.01 – Receipt, Preparation and Opening of Bids  
 
REVISE, under Instructions to Bidders, Page IB-1, Section 1 RECEIPT, PREPARATION AND OPENING OF 
BIDS, the first paragraph that reads (as previously modified by Addendum Item 6.01): 
 

“Sealed Bids (for the purpose of this notice, the term “bid” can be taken to collectively mean the 
Design-Build Entity’s price proposal and technical proposal) for the BTV Terminal Integration 
Project will be received at the Office of the Director of Aviation, Burlington International Airport, 1200 
Airport Drive, #1, South Burlington, VT  05403,  until 2:00 PM, local time, Wednesday, October 7, 
2020 and there, at said office, at said time, be confirmed and acknowledge, via teleconference, that all 
requirements have been met and the Design-Build Entity’s proposal will advance to the evaluation 
stage.  Bids shall be submitted in accordance with Section 1, Article 3 SUBMISSION REQUIREMENTS 
of the Request for Proposal.” 
 

To Read: 
 

“Sealed Bids (for the purpose of this notice, the term “bid” can be taken to collectively mean the 
Design-Build Entity’s price proposal and technical proposal) for the BTV Terminal Integration 
Project will be received at the Office of the Director of Aviation, Burlington International Airport, 1200 
Airport Drive, #1, South Burlington, VT  05403,  until 2:00 PM, local time, Wednesday, October 14, 
2020 and there, at said office, at said time, be confirmed and acknowledge, via teleconference, that all 
requirements have been met and the Design-Build Entity’s proposal will advance to the evaluation 
stage.  Bids shall be submitted in accordance with Section 1, Article 3 SUBMISSION REQUIREMENTS 
of the Request for Proposal.” 

 
[Note:  This Addendum item changes the deadline for the receipt of bids.  All references to the bid 
deadline throughout the Request for Proposal document shall be revised to show the new bid deadline 
of October 14, 2020 at 2:00 P.M. local time.] 
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Addendum Item 7.02 – Method of Award 
 
REVISE, under Instructions to Bidders, Section 9 Method of Award, the second paragraph that reads: 
 

“Recommendation for Contract award will be made for the bidder with highest ranked score.  Should bids 
 exceed the available funding, the Owner may reject all bids, delete work items altogether, or 
make adjustments to the bid, in any form, that is mutually acceptable to the owner and highest 
ranked bidder, as  necessary to bring the Contract value within available funding limits in order 
to finance the project.  Such reduction, deletion or modifications of work and bids shall not 
constitute a basis for withdrawal of the proposal or for adjustment of the unit or lump sum prices 
bid.” 

 
To Read: 
 

 “Recommendation for Contract award will be made for the bidder with highest overall score, in 
accordance with the selection process and evaluation criteria described in Section 1, Article 4 of 
this RFP.  Should bids exceed the available funding, the Owner may reject all bids, delete work 
items altogether, or make adjustments to the bid, in any form, that is mutually acceptable to the 
owner and highest ranked bidder, as necessary to bring the Contract value within available 
funding limits in order to finance the project.  Such reduction, deletion or modifications of work 
and bids shall not constitute a basis for withdrawal of the proposal or for adjustment of the unit 
or lump sum prices bid.” 

 
Addendum Item 7.03 – Award of Contract 
 
REVISE, under General Provisions Section 30, Subsection 30-02 Award of Contract, the third paragraph that 
reads: 
 

“Alternate work items may be awarded at the Owner’s discretion and subject to the availability of 
funding. Award of alternate work items shall be consecutive (i.e., Alternate #1 may be awarded 
first, then Alternate #2, etc.).” 

 
To Read: 
 

“Alternate work items may be awarded at the Owner’s discretion and subject to the availability of 
funding.  The Owner reserves the right to select any or all alternate work items for award, to best 
fit the available funding.  In general, it is the preference of the Owner to award alternate work 
items in the order below: 
 

1. Base Bid plus Alternate Items #1, #2, #3, and #4 
2. Base Bid plus Alternate Items #1, #2, and #3 
3. Base Bid plus Alternate Items #2 and #3 
4. Base Bid plus Alternate Item #3 
5. Base Bid only” 

 
Addendum Item 7.04 – Allowed Contract Time 
 
REVISE, under General Provisions Section 80, Subsection 80-08 Failure to Complete on Time, the table that 
reads: 
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Schedule Liquidated Damages 
Cost 

Allowed Construction 
Time 

Design 

$2,500.00/day 

540 days 
Base Bid Construction 

 Alt. Work Item #1 Construction +30 days (570 days total) 

Alt. Work Item #2 Construction +15 days (585 days total) 
 

To Read: 
 

Schedule Liquidated Damages 
Cost 

Allowed Contract 
Time 

Design 

$2,500.00/day 

540 days 
Base Bid Construction 

 Alt. Work Item #1 Construction +30 days (if awarded) 

Alt. Work Item #2 Construction +15 days (if awarded) 

Alt. Work Item #3 Construction +60 days (if awarded) 

Alt. Work Item #4 Construction +15 days (if awarded) 

Total allowable Contract Time will be dependent upon which, if any, 
Alternate Work Items are awarded.  

 
 

SPECIFICATIONS – SECTION 1  
 
Addendum Item 7.05 – Estimated Design and Construction Costs 
 
REVISE, under Section 1, Article 2, Subsection 2.5 ESTIMATED DESIGN AND CONSTRUCTION COSTS, the 
entire subsection that reads: 
 

“The cost of design and construction is estimated at approximately ten million dollars 
($10,000,000.00).” 
 

To Read: 
 

“The cost of design and construction is estimated at between ten million dollars ($10,000,000.00) and 
twenty million dollars ($20,000,000.00).” 

 
Addendum Item 7.06 – Schedule of Events 
 
REVISE, under Section 1, Article 2, Subsection 2.6 SCHEDULE OF EVENTS, the following events and their 
corresponding dates (as previously modified by Addendum Item 6.02): 
 

Questions due September 25, 2020 
Statement of Qualifications due October 7, 2020 
Price Proposal Opening Date October 14, 2020 
D-B Team Interviews October 23, 2020 
Selection Committee recommendation to Commission October 29, 2020 

 
To Read: 
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Questions due October 2, 2020 
Statement of Qualifications due October 14, 2020 
Price Proposal Opening Date October 23, 2020 
D-B Team Interviews October 30, 2020 
Selection Committee recommendation to Commission November 5, 2020 

 
Addendum Item 7.07 – Scoring of Price Proposals 
 
REVISE, under Section 1, Article 4, Subsection 4.5  SELECTION CRITERIA,, the Price Proposal Evaluation 
Criteria section that reads: 
 

“Price Proposal Evaluation Criteria:      (Maximum 40 pts)  
 
After the Technical Scores have been tabulated, the Authority’s Qualification Review Committee shall 
notify all the Proposers of the time and place for opening of the sealed Price Proposals, see Section 2.6, 
Schedule of Events, for the Price Proposal Opening Date. The Authority’s Qualification Review 
Committee shall review the individual Price Proposal for errors and omissions.  The Committee 
and technical advisors will review all qualified Price Proposals and will use the following criteria 
for establishing a Price Proposal Score: 

 
 Lowest Responsive Price will receive the maximum points: 40 points 
 All Price Proposals above the Lowest Responsive Bidder will receive incrementally reduced 

points with the second lowest receiving 30 Points, the third lowest receiving 20 Points, and all 
others receiving 10 Points.”   

 
To Read: 
 

“Price Proposal Evaluation Criteria:      (Maximum 40 pts)  
 
“After the Technical Scores have been tabulated, the Authority’s Qualification Review Committee (QRC) 
shall notify all the Proposers of the time and place for opening of the sealed Price Proposals (see Section 
2.6, Schedule of Events, for the Price Proposal Opening Date). The QRC shall review the individual 
Price Proposal for errors and omissions.  The QRC will review all qualified Price Proposals and 
rank them, based on the lowest submitted price, according to the following method: 
 

1. The Price Proposals will be ranked based on an anticipated award of the Base Bid plus 
Alternate Work Item No. 1 plus Alternate Work Item No. 2 plus Alternate Work Item No. 
3 plus Alternate Work Item No. 4. 

2. If all such Price Proposals exceed the available funding, the Price Proposals will be 
ranked based on an anticipated award of the Base Bid plus Alternate Work Item No. 1 
plus Alternate Work Item No. 2 plus Alternate Work Item No. 3. 

3. If all such Price Proposals still exceed the available funding, the Price Proposals will be 
ranked based on an anticipated award of the Base Bid plus Alternate Work Item No. 2 
plus Alternate Work Item No. 3. 

4. If all such Price Proposals still exceed the available funding, the Price Proposals will be 
ranked based on an anticipated award of the Base Bid plus Alternate Work Item No. 3. 

5. If all such Price Proposals still exceed the available funding, the Price Proposals will be 
ranked based on an anticipated award of the Base Bid only, regardless of whether the 
Price Proposals for the Base Bid exceed the available funding. 

 
The ranking of Price Proposals is dependent on the available funding and the Alternate Work Items 
selected for award.   After the Price Proposals have been ranked, the Price Proposal Score will be 
determined as follows: 
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 Proposer with the best-ranked price will receive the maximum points: 40 points 
 All Price Proposals above the best-ranked price will receive incrementally reduced points with 

the second lowest receiving 30 Points, the third lowest receiving 20 Points, and all others 
receiving 10 Points.” 

 
 

SPECIFICATIONS – SECTION 2 
 
Addendum Item 7.08 – Revised Proposal Forms 
 
DELETE, Section 2 PRICE PROPOSAL FORMS in its entirety (Pages BP-1 through BP-17); 
 
and 
 
INSERT, Section 2 PRICE PROPOSAL FORMS that is attached to this Addendum.  The new forms include a 
schedule of values for Alternate Work Items 3 and 4, and include Pages BP-1 through BP-24. 
 
 

SPECIFICATIONS – BASIS OF DESIGN REPORT – APPENDIX A – BOD DRAWINGS 
 

Addendum Item 7.09 – Revisions to BoD Appendix A Drawings 
 
The Owner has requested changes to the building layout presented in the Basis of Design (BoD) Report.  The 
changes to the floor layout and circulation are presented below in Addendum Items 7.10 through 7.12.  The 
changes include the revisions to the Base Bid floor layout, and the addition of Alternate Work Items 3 and 4.   
 
Addendum Item 7.10 – Revisions to Base Bid Drawings 
 
REPLACE, Appendix A Drawing Sheet Numbers A1.101, A1.102, A1.201 and A2.01 with those attached 
within “Addenda #07 – Base Bid Revisions” drawing packet, dated September 11, 2020. 
 
These drawing revisions incorporate the following changes to the Base Bid (highlighted by revision clouds): 
 

 Revised first floor egress route from existing central stair tower 
 Additional exterior stair along east side of new building envelope 
 New corridor from existing Airport Operations space to new 2nd floor space  

 
Addendum Item 7.11 –Drawing Revisions to add Alternate Work Item No. 3 

 
REPLACE, Appendix A Drawing Sheet Numbers D1.001, A1.101, A1.102, A1.103, A1.201, A1.202, and 
A2.01 with those attached within “Addenda #07 – Add Alternative 03” drawing packet, dated September 11, 
2020. 
 
These drawing revisions incorporate the following additions to the Base Bid scope of work (highlighted by 
revision clouds): 
 

 Larger building shell (40’ x 90’ increase in building footprint) 
 Shifted vertical circulation core with one (1) additional escalator 
 Relocated southern egress stair from 2nd floor 
 Reconfigured and expanded 1st floor support and utility rooms 
 Addition of 2nd floor office space and back-of-house corridor 
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Addendum Item 7.12 –Drawing Revisions to add Alternate Work Item No. 4 
 

REPLACE, Appendix A Drawing Sheet Number G0.001 with that attached within “Addenda #07 – Add 
Alternative 04” drawing packet, dated September 11, 2020; and 
 
ADD, Appendix A Drawing Sheet Numbers A1.102A, A1.102B, and A2.12A with those attached within 
“Addenda #07 – Add Alternative 04” drawing packet, dated September 11, 2020. 
 
These drawing revisions and additions incorporate the following additions to the Alternate Work Item No. 3 
scope of work: 
 

 Gate 12 holdroom furniture, fixtures, and equipment (FF&E) 
 Gate 12 secure glazed partition 
 Gate 12 passenger boarding bridge (PBB) 

 
[Note:  Specifications for the Gate 12 FF&E and PBB are forthcoming and will be released in 
Addendum No. 8] 

 
 

GENERAL – RESPONSES TO BIDDER QUESTIONS  
RECEIVED THROUGH SEPTEMBER 11, 2020 

 
Addendum Item 7.13 – Bidder Question and Response 
 

Question:  Based on preliminary calculations and occupancy assumptions, the schedule CFM 
values for the two rooftop units are much higher than expected. Are these RTU’s intended to 
serve a future expansion? Should we stick with the requested 17,700 CFM RTU’s as indicated or 
qualify accordingly? 
 
Response:  The 17,700 CFM RTU’s should be provided as part of the Base Bid.  These have been 
sized to accommodate the larger building now proposed as Alternate Work Item No. 3.  
 
The occupancy numbers determined by the Architect are shown below.  Note that the 2nd floor 
occupancy is based on the anticipated initial use of the space and does not include future tenant 
fit-ups or concession areas. 
 

Project Scope Floor Occupancy 

Base Bid 
1 787 

2 110 

Alt. Work Item #3 
1 818 

2 109 

Alt. Work Items #3 and #4 
1 818 

2 241 

 
Addendum Item 7.14 – Bidder Question and Response 
 

Question:  Section 15 - Systems in the Basis of Design document indicates that a UPS unit is to 
be provided in the communications room, but the response to Addendum item 4.10 indicates that 
no UPS provisions are required for TSA equipment. Is a UPS unit required for the 
communications service to this building? 
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Response:  UPS unit(s) shall be provided as outlined in the Basis of Design report and are 
intended to support the IT and communications systems only.  These UPS unit(s) do not need to 
support the TSA equipment during the transition from mains to generator. 
 

Addendum Item 7.15 – Bidder Question and Response 
 

Question:  There will be fees required from Green Mountain Power for any work at the existing 
transformers to feed this building. Without a design Green Mountain Power will not develop an 
estimate of these fees, so will the owner carry the cost of any Green Mountain Power fees? 
 
Response:  The selected Design-Build entity will be responsible for utility fees and back charges. 
The estimated costs shall be incorporated into the submitted Price Proposal.  
 

Addendum Item 7.16 – Bidder Question and Response 
 

Question:  What area will be available outside of the building footprint for construction laydown 
and access? 
 
Response:  Please refer to the attached sketch (SK-01) for an approximation of the area that will 
be made available.  The Owner will work with the selected Design-Build entity as needed to 
accommodate short-term work in other areas.  The Owner intends to maintain Gate 12 active 
throughout the construction period.  Work within the existing landside service road should be 
coordinated with the Owner to occur when deliveries are unlikely. 

 
  

END OF ADDENDUM NO. 7 
 
 
Five (5) Attachments follow: 
 

1. Section 2 PRICE PROPOSAL FORMS 
2. Basis of Design Report – Appendix A Drawings – “Addenda #07 – Base Bid Revisions” 
3. Basis of Design Report – Appendix A Drawings – “Addenda #07 – Add Alternative 03” 
4. Basis of Design Report – Appendix A Drawings – “Addenda #07 – Add Alternative 04” 
5. Work Area Sketch (SK-01) 


